



**ADVERTISEMENT  
CENTRAL PUGET SOUND REGIONAL TRANSIT AUTHORITY  
REQUEST FOR QUALIFICATIONS  
CONSTRUCTION MANAGEMENT CONSULTANT SERVICES, SOUNDER COMMUTER RAIL, POINT  
DEFIANCE BYPASS  
RTA/CP 0180-09**

The Central Puget Sound Regional Transit Authority (Sound Transit) invites proposals from firms qualified and interested in providing consultant services for the Construction Management Consultant Services, Sounder Commuter Rail, for Point Defiance Bypass. This project will construct a second track parallel to the newly constructed Sounder line between South 66th Street and Bridgeport Avenue South in South Tacoma and Lakewood. It will also construct a single track from Bridgeport on south to Nisqually Junction, replacing the existing single track with 136# rail and concrete ties and re-connecting all sidings. This is an active rail line and all personnel on site will be required to possess current BNSF orientation cards. The construction project is expected to be in the \$60 to \$70 Million range with an anticipated duration of 18 to 24 months.

Prospective proposers and subconsultants are encouraged to attend a **Pre-Proposal Conference** on **November 12, 2009 at 10:00 AM**, at Sound Transit's Ruth Fisher Board Room, 401 South Jackson Street, Seattle, WA. This Conference will be held to discuss the Work to be performed, Small and Disadvantaged Business Participation and bidding forms and procedures.

Statement of Qualifications shall be delivered to Sound Transit at 401 South Jackson Street, Seattle, WA 98104-2826 with **Proposal** received on or before **2:00 PM, Seattle time on Thursday December 3, 2009**.

Request for Qualifications (RFQ) may be obtained from Sound Transit's contracting opportunities website ([www.soundtransit.ebidsystems.com](http://www.soundtransit.ebidsystems.com)), or by contacting Dave Maxwell at (206) 398-5107, or at Sound Transit's Offices located at 401 South Jackson Street, Seattle, WA 98104-2826. RFQ documents will be available in electronic format to the public.

**PUBLISH: FROM November 5, 2009 TO November 12, 2009**

Dave Maxwell  
Sr. Contract Administrator